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Thank you for your response to our Request For Bid # D211-028-R2.  For your information, the following is a tabulation of all responses which were 

received.  This bid was awarded to: JMG Equipment Company.  If you have any questions, please contact me at the address/phone number shown 

above.    Buyer:  William D. “Bill” Noyes, CPPO, CPPB, Senior Procurement Agent                    Date/Time of posting: February 7, 2011 / 3:30 PM 

 

Quantity U/M Description  

 

Victor L. Phillips 

Company 

Pat Kelly 

Equipment Co. 
JMG Equipment 

Company 

G.W. Van Keppel 

Company 

 

4 

 

Each 

 

Pull Pavers (Tow Type Asphalt Pavers) 

 

$43,445.00 each 

 

$44,922.00 
 

$45,350.00 

 

$45,620.00 

 

Total Cost Extension: 

 

$173,780.00 

 

$179,688.00 
 

$181,400.00 

 

$182,480.00 

 

Delivery Lead Time (ARO = After Receipt of Order): 

 

60-75 days ARO 

 

45-120 days ARO 
 

120 days ARO 

 

60-90 days ARO 

 

Make/Model of Equipment: 

 

Layton D550 

 

Layton D550 
 

JMG 414 Pullbox 

 

Layton D550 
 

After reviewing specifications, requesting additional information from the vendors, and comparing the capabilities of the Layton D550 and the JMG 

414, the decision was made to award to JMG Equipment Company using the “lowest and best” principle of award, based on the following findings: 

1)  The preferred method of transporting pull paver units to job sites is by carrying these hooked to the back of dump truck beds.  This method may 

be used by both units, but our field experience in District 2 is that the weight and design of the JMG 414 (formerly Bomag 413) unit has caused less 

damage to our dump truck beds than the Layton units did when transported in this manner. 

2)  The maximum width patch these units can accomplish is 12’ for the Layton unit versus 14’ for the JMG unit.  (Note:  The Bomag 413 unit used as 

the base specification unit in our RFB document had a 13’ maximum paving width.)  Crews prefer the wider width patching of the JMG unit, which 

will allow them to do one pass patching from the centerline to the shoulder on our minor routes. 

3)  Hopper wings are adjusted manually on the Layton unit and hydraulically on the JMG unit.  Crews prefer the hydraulically adjusted wings. 

4)  Regarding a question raised by the Victor L. Phillips Company concerning an “overlapping plate design” of the JMG unit, our crews felt this 1/4” 

difference can be adequately worked out by rollers on the job site to acceptably address any variances this may cause in the thickness of the mat. 
 

Heisel Equipment Company, Hertz Equipment Rental Corporation, Roland Machinery Company, and Rental Service Corporations (RSC) each 

submitted a “No Bid” response.  Notification of the online posting of this RFB opportunity was also sent to Bomag America, Halco, Kirby-Smith 

Machinery, and Roadbuilders Machinery and Supply Co., but no responses were received from any of these vendors. 


